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J11 Windy Hill Marine Corps Training Site 
Wastewater System 

J11.1 Windy Hill Marine Corps Training Site Overview 
The Windy Hill Marine Corps Training Site (Windy Hill Site), which is included as an off-
installation site in the privatization effort at Naval Air Station Atlanta (NAS Atlanta), is 
located approximately 3 miles south from the main base in the town of Smyrna, GA. The 
approximately 27-acre site is gated and posted as U.S. Government property. The Windy 
Hill site is currently occupied by the 4th Low Altitude Air Defense Battalion (4th LAAD). The 
Windy Hill Site is used for daily field exercises.  There are approximately 25 active duty 
personnel on base during the week and 125 reserve personnel that come to the site for 
weekend training.  
 

Size of the Windy Hill Site: 
Windy Hill Marine Corps Training Site                        27 Acres 
 
Total Acreage          27 Acres 

 
The base owns, operates, and maintains 8 buildings classified as commercial/industrial 
facilities.  

  
Location                                Commercial/Industrial Facilities      Family Housing Units 
Windy Hill  8    0 
 
History 
The Windy Hill site was acquired from the Air Force in October 1971. 

 
Current Mission  
The Windy Hill Site and NAS Atlanta train and support 3,846 Navy and Marine Corps 
Reservists assigned to more than two dozen aviation and non-aviation units. A cadre of 
more than 1,397 active duty military and civilian personnel provide this training and 
support. 
 
Future Changes 
There are no new missions or planned changes identified that would significantly effect the 
current operations, support, personnel, or utility functions at the Windy Hill Site. 
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J11.2 Wastewater System Description 

J11.2.1 Wastewater System Fixed Equipment Inventory 
The Windy Hill Site wastewater system consists of all appurtenance physically connected to 
the collection system from the point of demarcation defined by the Right of Way. The 
system may include, but is not limited to, pipelines, manholes, lift stations, valves, controls, 
treatment plants, and meters. The actual inventory of items sold will be in the bill of sale at 
the time the system is transferred. The following description and inventory is included to 
provide the Contractor with a general understanding of the size and configuration of the 
system. The Government makes no representation that the inventory is accurate.  The 
Contractor shall base its proposal on site inspections, information in the technical library, 
other pertinent information, and to a lesser degree the following description and inventory. 
Under no circumstances shall the Contractor be entitled to any service cost adjustments 
based on the accuracy of the following description and inventory. 

Specifically excluded from the wastewater system privatization are: 
 
• Grease Traps 
• Oil/Water Separators 
• Septic Systems 
• Pretreatment Systems 

J11.2.1.1  Description 
At the Windy Hill Site, sewage is collected and discharged to the City of Smyrna for 
domestic wastewater treatment.  Sewage flow is not measured at Windy Hill.  Billing is 
based on water usage.  Sewage flow is estimated at 280 gpd based on 70% of the average 
water usage. 
 
J11.2.1.2  Inventory  
Table 1 provides a general listing of the major wastewater system fixed assets for the Windy 
Hill site wastewater system included in the purchase. 

TABLE 1 
Fixed Inventory 
Wastewater System, Windy Hill Site 

Windy Hill Site Domestic Sewage Inventory 

Component Item Size 
( Inches ) 

Quantity Unit of 
Measure 

Material  
Type1 

Approximate Year 
 of Installation 

       
Piping  4” 705 LF VC 1959 
  4” 170 LF PVC 1993 
  4” 805 LF DI 1959 
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Piping  8” 170 LF CI 1999 
       
       
Cleanout Tee  4” 1 EA PVC 1993 
       
       
Manholes 4’ ID riser, 8’ deep 5 EA Brick 1959 
       
       
Lift Stations  125 GPM 1 EA  1992 
       
Legend: 
CI - Cast Iron        DI-Ductile Iron 
EA – Each             PVC - Polyvinyl Chloride 
LF - Linear Feet    VC - Vitrified Clay 
GPM - Gallons Per Minute 

Notes: 
1. Drawings furnished by Naval Air Station do not always indicate material 
types. Some material types have been assumed and may not necessarily 
reflect the actual material in place. 

 

J11.2.2  Wastewater System Non-Fixed Equipment and Specialized Tools 
Table 2 lists the other ancillary equipment (spare parts) and Table 3 lists specialized 
vehicles and tools included in the purchase.  Offerors shall field verify all equipment, 
vehicles, and tools prior to submitting a bid.  Offerors shall make their own determination 
of the adequacy of all equipment and tools.  

TABLE 2 
Spare Parts 
Wastewater System, Windy Hill Site 

   
Part # Description Quantity 

None   
   

TABLE 3 
Specialized Vehicles and Tools 
Wastewater System, Windy Hill Site 

Description Quantity Location Maker 

None    

 
 

 

 

 

 



DOBBINS ARB, NAS ATLANTA AND USMC  WINDY HILL                                                   06/00                                                                     SPO600-00-R-0068 
UTILITY SYSTEM PRIVATIZATION 

 
 
 

 J8-5 
 

J11.2.3  Wastewater System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system  

TABLE 4 
Manuals, Drawings and Records 
Wastewater System, Windy Hill Site 

Qty Item Description Remarks 

 None   

 

J11.3 Specific Service Requirements 
The service requirements and standards for the Windy Hill Site wastewater system are as 
defined in the Section C, Description/Specifications/Work Statement, and Section H, Special 
Contract Provisions. The following requirements are specific to the Windy Hill Site 
wastewater system and are in addition to those found in Sections C or H.  If there is a 
conflict between requirements described below and Sections C or H, the requirements listed 
below take precedence over those found in Sections C or H. 

J11.3.1 THREAT Compliance 
The Contractor must comply with all THREAT conditions that may exist prior to arrival or 
arise while on base. The Contractor is advised that THREAT conditions can vary daily at the 
base. The Contractor is further advised that THREAT conditions may cause delays in access. 

 

J11.4 Current Service Arrangement 
At the Windy Hill Site, sewage is collected and discharged to the City of Smyrna for 
domestic wastewater treatment.  Sewage flow is not measured at Windy Hill.  Billing is 
based on water usage.  Sewage flow is estimated at 280 gpd based on 70% of the average 
water usage. The table below summarizes the sewage flow for the Windy Hill Site. 
 

Location Measurement Unit Usage 
11/97-10/98* 

Windy Hill Gallons per Day 280  
 *Based on 70%of water usage. 
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J11.5 Secondary Metering 
There are currently no requirements for secondary metering of wastewater included in this 
contract. Any future wastewater secondary metering requested by the Government will be 
IAW C.3, Future Secondary Meters. 

J11.6 Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to: 

Name:   Budget Assistant (Code 803)  
Address:   Naval Air Station Atlanta 
   1000 Halsey Ave 
   Marietta, Georgia 30060 
Phone number:  770-919-6519 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow 
information) will be prepared in the format proposed by the Contractor and accepted by 
the Contracting Officer.  Outage reports shall be submitted by the 25th of each month for 
the previous month.  Outage reports shall be submitted to: 

Name:   Budget Assistant (Code 803)  
Address:   Naval Air Station Atlanta 
   1000 Halsey Ave 
   Marietta, Georgia 30060 
Phone number:  770-919-6519 

3. Infiltration and Inflow Report.  If required by Clause C.3, the Contractor shall submit a 
Infiltration and Inflow report in a format proposed by the Contractor and accepted by 
the Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month.  System efficiency reports shall be submitted to: 

Name:   Budget Assistant (Code 803)  
Address:   Naval Air Station Atlanta 
   1000 Halsey Ave 
   Marietta, Georgia 30060 
Phone number:  770-919-6519 

J11.7 Infiltration and Inflow (I&I) Projects 
IAW C.3, Utility Service Requirement, the following projects have been implemented by the 
Government for managing and monitoring I&I.  

There are no I&I projects currently planned. 
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J11.8 Service Area 
IAW Clause C.4, Service Area, the service area is defined as all areas within the Windy Hill 
site boundaries. 

J11.9 Off-Installation Sites 
The Windy Hill Marine Corps Training Site is owned, operated, and maintained by NAS 
Atlanta. As such the Windy Hill Site is considered an off-installation site for NAS Atlanta. 
There are no other off-installation sites. 

J11.10 Specific Transition Requirements 
IAW Clause C.13, Transition Plan, Table 5 provides a listing of service connections and 
disconnections required upon transfer. 

TABLE 5 
Service Connections and Disconnections 
Wastewater System, Windy Hill Site 

Location  Description 

None  

 
 

J11.11 Government Recognized System Deficiencies 
Table 6 provides a listing of system improvements that the Government has planned. The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the Windy Hill site wastewater system. If the utility system is sold, the 
Government will not accomplish these planned improvements. The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements. Capital upgrade projects shall be proposed through the Capital Upgrades 
and Renewal and Replacement Plan process and will be recovered through Schedule L-3. 
Renewal and Replacement projects will be covered through Sub-CLIN AB. 

TABLE 6 
System Deficiencies 
Wastewater System, Windy Hill Site 

Project Location Project Description 

None  
 


